
USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 654 - Road / Trail / Landing Closure and Treatment

Scenario: #1 - Road/Trail Abandonment/Rehabilitation (Light)

Scenario Description:
Reshaping to natural conditions.  This scenario includes using light equipment such as a backhoe for the installation of water control 
devices such as water bars, rolling dips, controlling access, use of woody residue and pulling drainages on 500 feet of road on 35% hill 
slopes and a moderate grade.  Native vegetation is re-established by seeding.  Some light hand work may be needed to clear site for the 
equipment.  The work will be supervised by a consultant forester, land manager, or other resource professional.  This practice addresses 
one or more resource concerns: Excessive sediment in surface waters, Habitat degradation, and Concentrated flow erosion.  Since not all 
segments of the road/trail system may require this level of treatment, this scenario applies only to those segments that are causing the 
resource concerns.  If Silt Fence is required use Practice 570 Stormwater Runoff Control

Before Situation:
The legacy trail/roads are severely affecting wetland/riparian areas, slope stability, and water quality.  The trail/roads can no longer serve 
it's intended use and is incapable of handling needed equipment and traffic.  Alternative access is possible.  Therefore abandonment and 
rehabilitation is the best way to address the resource concerns and problems that are being created.

After Situation:
The resource concerns are addressed by the abandonment of the road and its drainage elements, and by re-seeding to native grasses.

Scenario Feature Measure: length

Scenario Typical Size: 500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,855.95 Scenario Cost/Unit: $3.71

Cost Details (by category):

Equipment/Installation

1500Water Bars Installation of graded trail water controlling structures such 
as  water bars, broad based dips for erosion control. 
Typical cross section is 1.5 feet high with 4:1 side slopes 
yielding about 0.33 CY/ft of length.

Foot $3.14 85 $266.90

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $55.45 4 $221.80

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.23 3 $18.69

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.81 4 $147.24

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.44 1 $10.44

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $11.79 1 $11.79

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $24.86 8 $198.88

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.58 2 $85.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.74 8 $197.92

Materials

2312One Species, Cool Season, 
Native Perennial Grass

Native, cool season perennial grass.   Includes material and 
shipping only.

Acre $150.04 1 $150.04

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $36.55 1 $36.55

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $255.27 2 $510.54
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Scenario Cost:

Practice: 654 - Road / Trail / Landing Closure and Treatment

Scenario: #2 - Road/Trail/Landing Closure and Treatment, <35% hillslope 

Scenario Description:
The practice includes permanent road/trail/landing closure, treatment, or removal and to hydrologically reconnect the hillslope to 
applicable drainage networks. The treatment will prohibit future access. The  typical scenario includes decommissioning a 500 ft of an 18-
foot wide trail/road with a landing on 30% forest slopes, using heavy equipment such as a bulldozer or similar equipment (excavator or 
road grader with ripper) to re-shape and obliterate the road base and landings in order to re-establish native vegetation.  It also includes 
restoring hydrology with the removal of culverts and drainage fills. Necessary erosion control measures such as water bars are installed.  
Some hand-work may be necessary to clear the site for the equipment.  The work will be supervised by a consultant forester, land manager, 
or other resource professional. Tree/Shrub Site Prep is not included, however, Tree/Shrub Planting is recommended. When completed, 
there is no additional maintenance with heavy equipment needed.  This practice addresses one or more resource concerns: Excessive 
sediment in surface waters and Concentrated flow erosion.  Since not all segments of the road/trail system may require this level of 
treatment, this scenario applies only to those segments that are causing the resource concerns.

Before Situation:
The legacy trail/road is severely affecting wetlands, riparian areas, slope stability, water quality and possibly T&E species.  The trail/road 
can no longer serve it's intended use and is incapable of handling needed equipment and traffic.  Alternative access is possible.  Therefore 
abandonment and site restoation are the best approaches to address the resource concerns and problems that are being created.

After Situation:
The resource concerns are addressed by the abandonment of the road and its drainage elements, and by re-seeding to native grasses.

Scenario Feature Measure: length 

Scenario Typical Size: 500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,640.32 Scenario Cost/Unit: $7.28

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.44 1 $10.44

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.23 4 $24.92

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.81 8 $294.48

1500Water Bars Installation of graded trail water controlling structures such 
as  water bars, broad based dips for erosion control. 
Typical cross section is 1.5 feet high with 4:1 side slopes 
yielding about 0.33 CY/ft of length.

Foot $3.14 225 $706.50

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $112.94 3 $338.82

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $66.54 6 $399.24

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $11.79 1 $11.79

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.74 8 $197.92

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $34.14 12 $409.68

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.58 2 $85.16

Materials
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Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $36.55 1 $36.55

2312One Species, Cool Season, 
Native Perennial Grass

Native, cool season perennial grass.   Includes material and 
shipping only.

Acre $150.04 1 $150.04

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $487.39 2 $974.78
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 654 - Road / Trail / Landing Closure and Treatment

Scenario: #3 - Road/Trail/Landing Closure and Treatment, >35% hillslope 

Scenario Description:
The practice includes permanent road/trail/landing closure and treatment, and the hydrologically reconnection of the hillslope to 
applicable drainage networks. The treatment will limit future access. The typical scenario includes decommissioning a 18-foot wide, 
earthen road with landings on forest slopes over 35%, using a bulldozer or other heavy equipment such as an excavator or road grader with 
ripper to re-shape and obliterate the road base and landings in order to re-establish native vegetation.  It also includes restoring hydrology 
with the removal of culverts and drainage fills.  Necessary erosion control measures such as water bars are installed.  The steep slopes 
makes this scenario costly due to the increased time needed to apply the measures and the need for additional water control devices. 
Some hand-work may be necessary to clear the site for the equipment.  The work will be supervised by a consultant forester, land manager, 
or other resource professional.  Tree/Shrub Site Prep is not included.  However, Tree/Shrub Planting is recommended. When completed, 
there is no additional maintenance with heavy equipment needed.   This practice addresses one or more resource concerns: Excessive 
sediment in surface waters and Concentrated flow erosion.  Since not all segments of the road/trail system may require this level of 
treatment, this scenario applies only to those segments that are causing the resource concerns.

Before Situation:
The legacy trail/road is severely affecting wetlands, riparian areas, unstable slopes, water quality, and possibly T&E species.  The trail/road 
can no longer serve it's intended use and is incapable of handling needed equipment and traffic.  Alternative access was possible.  
Therefore abandonment and site restoration are the best approaches to address the resource concerns and problems that are being 
created.

After Situation:
The resource concerns are addressed by the abandonment of the road and its drainage elements, and by re-seeding to native grasses.

Scenario Feature Measure: length 

Scenario Typical Size: 500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,842.94 Scenario Cost/Unit: $11.69

Cost Details (by category):

Equipment/Installation

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.23 2 $12.46

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $188.78 6 $1,132.68

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.81 8 $294.48

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.44 1 $10.44

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $11.79 1 $11.79

1500Water Bars Installation of graded trail water controlling structures such 
as  water bars, broad based dips for erosion control. 
Typical cross section is 1.5 feet high with 4:1 side slopes 
yielding about 0.33 CY/ft of length.

Foot $3.14 500 $1,570.00

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $66.54 8 $532.32

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.58 6 $255.48

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $34.14 18 $614.52

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.74 10 $247.40
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Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $36.55 1 $36.55

2312One Species, Cool Season, 
Native Perennial Grass

Native, cool season perennial grass.   Includes material and 
shipping only.

Acre $150.04 1 $150.04

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $487.39 2 $974.78
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USDA-Natural Resources Conservation Service Connecticut

Scenario Cost:

Practice: 654 - Road / Trail / Landing Closure and Treatment

Scenario: #4 - Road/Trail removal and restoration (Vegetative)

Scenario Description:
Minimal re-shaping to natural conditions using light equipment and the establishment of permanent vegetation.   This scenario includes 
using smaller equipment (ag tractor/skidsteer/small dozer/backhoe/) for the installation of water control devices such as water bars and 
rolling dips, controlling access, and pulling drainages on 500 feet of 12' wide road  on 5%-35% hill slopes and little grade.   The site is re-
vegetated to permanent improved grass and temporarily protected with a thin layer of hay mulch.  Soil amendments are applied as per the 
FOTG guidance.  This practice addresses one or more resource concerns: Excessive sediment in surface waters, Wildlife habitat 
degradation, and Concentrated flow erosion.  Since not all segments of the road/trail system may require this level of treatment, this 
scenario applies only to those segments that are causing the resource concerns.

Before Situation:
Legacy trail/road is not necessary and is affecting wetlands, riparian areas, water quality, and possibly T&E species.  The trail/road can no 
longer serve it's intended use and is incapable of handling needed equipment and traffic.  Alternative access was possible.  Therefore 
abandonment and site restoration are the best approaches to address the resource concerns and problems that are being created.

After Situation:
The re-vegetated, eliminated road addressed the resource concern.

Scenario Feature Measure: length of landing/trail(s)

Scenario Typical Size: 500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,862.60 Scenario Cost/Unit: $3.73

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.81 8 $294.48

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.29 30 $68.70

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.44 1 $10.44

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.36 1 $6.36

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.52 1 $9.52

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $11.79 1 $11.79

1500Water Bars Installation of graded trail water controlling structures such 
as  water bars, broad based dips for erosion control. 
Typical cross section is 1.5 feet high with 4:1 side slopes 
yielding about 0.33 CY/ft of length.

Foot $3.14 100 $314.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $24.74 6 $148.44

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $24.86 2 $49.72

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $36.55 1 $36.55

1237Straw Small grain straw (non organic and certified organic).  
Includes materials only.

Ton $113.53 1 $113.53

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $119.94 1 $119.94
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Materials

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.28 10 $2.80

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.39 10 $3.90

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.79 15 $11.85

2312One Species, Cool Season, 
Native Perennial Grass

Native, cool season perennial grass.   Includes material and 
shipping only.

Acre $150.04 1 $150.04

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $255.27 2 $510.54
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